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TENDER NOTICE NO:SC/70/1296 ‘ DATE: 04.11.2010

TRANSPORTATION OF COAL FROM TIRAP STOCKYARD TO TIKAK RAILWAY SIDING

Sealed tenders are invited from reputed and experienced transport contractors for the following work of
transportation coal by tipping trucks including mechanical unloading at siding :

Destination and ;
collieries A[g)rrlgx\:vn;ate Approximate Estimated
from where raw coal . y quantity in MT Value in Rs. Period of work
10 be distance
transported
Colliery to 12 months from
destination 4.7 Km 1,50,000 MT Rs. 6709500.00 | the date of work
Tirap to Tikak order/LOA

For further details and items of work , please see Tender Documents
Earnest Money
Rs.67,000.00 (1% of the annualized estimated cost rounded off to nearest hundred rupees subject to
maximum of Rs. 50 lakhs) as Earnest Money/ Bid Security is to be deposited in the form of irrevocable Bank
Guarantee (from Scheduled Bank/ Branch acceptable to the owner) with validity 28 days beyond the validity
of the Bid in the format given in the Bid Document. Certified Cheques and Demand Drafts will also be
acceptable as Earnest Money/ Bid Security drawn in favour of Coal India Limited on any scheduled Bank
payable at its branch at Guwahati / Margherita. Earnest Money/ Bid Security of the unsuccessful bidder
shall be refundable as promptly as possible after opening of Price Bid and finalisation of the tender and shall
bear no interest.
The quantity offered should not be less than1,50,000 MT.
Price of Tender Documents
Price of tender documents shall be Rs1500.00.
Availability of Tender Documents
Tender documents including terms and conditions of work, shall be available on payment, from the following
places during the office hours from 08.11.2010 to 29.11.2010(3.00 P.M) at :
(i) Office of the General Manager, North Eastern Coalfields, Coal India Limited, G.S.Road,Guwahati-786005
(i)Office of the General Manager, North Eastern Coalfields, Coal India Limited, P.O- Margherita-786181
(iii) Desk Office North Eastern Coalfields, Coal India Limited, 15 Park Street ,Apeejay House, 2" Floor, C
Block, Kolkata-16.
Tender document is also available on our website http//www.neccoal.nic.in
The company shall not be responsible for any delay / difficulty / inaccessibility of the downloading
facility for any reason whatsoever. The downloading facility shall be available during the period of
sale of tender paper.
The bidder who will download the tender document from the website of the company will be
required to pay the cost of the tender document application fee) by bank draft/Pay Order as per
NIT at the time of submission of the tenders.
The bidders will be required to submit an undertaking that they will accept the tender document as
available in the website and their tender shall be rejected if any tampering in the tender document
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is found to be done at the time of opening of tender.
The bank draft towards the cost of the tender document (application fee) and the undertaking of the
tenderer shall be submitted in a separate envelope marked cost of the tender document and the
undertaking and not with part-1 / EMD.
In case of discrepancy between the tender document downloaded from the website and the master
copy available in the office, the latter shall prevail; and will be binding on the tenderer. No claim on
this account will be entertained.

General Instructions for Submission of Tender

A Tenderer is required to submit his offer in sealed covers giving reference to this Tender Notice No. and
date, containing offers in two parts-1&Il as specified in the tender documents. Part | & 1l should also be in
sealed covers clearly super scribing as part | & Il on the respective envelopes giving reference to the work
for which he is submitting his tender.

Part Il of the offer should consist of rates for one year period. The rates offered should be valid for four
calendar months from the date of opening of part | of the tender.

Part Il envelopes will be opened only in respect of such tenderers as found valid after scrutiny of part |
Receipt of Tenders

Tenders are to be received in sealed covers upto 3.30 P.M on 29.11.2010 at the following offices:

(1)Office of the General Manager, North Eastern Coalfields, Coal India Limited, G.S.Road,Guwahati-786005
(2)Office of the General Manager, North Eastern Coalfields, Coal India Limited, P.O- Margherita-786181
(3)Desk Office North Eastern Coalfields, Coal India Limited, 15 Park Street, Apeejay House,2" Floor, C
Block, Kolkata-16.

Validity period offer
The rates offered in Part Il should be valid for four calendar months from the date of opening of Part | of the
tender.

Opening of Tenders

Tenders will be opened at 3: 00 PM on 01.12.2010 at the office of the Chief General Manager, North
Eastern Coalfields, Coal India Limited, P.O- Margherita-786181.

The company is not under any obligation to accept the lowest tender/tenders and reserves the right to reject

any or all the tenders without assigning any reason whatsoever, and also to distribute the work and allot the
work/works to more than one tenderer, at its sole discretion.

Signature

General Manager

North Eastern Coalfields
Coal India Limited,
Margherita, Assam

INSTRUCTIONS TO BIDDERS




1. SCOPE OF TENDERER

1.1 North Eastern Coalfields, Coal India Limited, Margherita (referred to as Employer in these documents)
invites bids for the works as mentioned in the Notice Inviting Tenders (NIT). The tenderers should submit
tenders for any or all of the works mentioned in the NIT.

1.2 The successful Bidder will be expected to complete the Works by the Intended Completion Date
specified in the tender document.

2. ELIGIBLE TENDERERS

2.1 The Invitation for Bids is open to all Bidders eligible to participate as per qualifying criteria laid down
separately hereinafter.

2.2 All bidders shall provide in their bid Forms of Bid and Qualification Information.

2.3 Joint Venture: Two or three companies/ contractors may jointly undertake contract/contracts. Each entity
will be jointly responsible for completing the task as per the contract.

2.4 The Company reserves its right to allow Public Enterprises purchase preference facility as admissible
under prevailing policy.

3. QUALIFICATION OF THE TENDERER

3.1 In the event that prequalification of potential bidders has been undertaken, only Bids from pre-qualified
bidders will be considered for award of Contract. These qualified bidders should submit with their Bids any
information updating their original prequalification applications or, alternatively, confirm in their Bids that the
originally submitted prequalification information remains essentially correct as of the date of Bid submission.
The update or confirmation should be provided in the bid.

3.2 If the employer has not undertaken pre-qualification of potential bidders, all bidders shall include the
following information and documents with their bids (copies of all documentary evidences are to be duly
authenticated by the tenderers/ constituted attorney of the tenderer with full signature and seal. All signed
declarations are to be made in the tenderer’s letter head.) :

a. copies of original documents defining the constitution or legal status, place of registration, and principal place
of business; written power of attorney of signatory of the Bid to commit the Bidder.

b. experience of having successfully executed similar works during last seven years.

c. experience in works of similar nature and size for each of the last seven years, and details of work under way
or contractually committed; and the name and address of clients who may be contacted for further information on
those contracts;

d. major items of loading/unloading/transportation equipment proposed to carry out the Contract;

e. Evidence of adequacy of minimum working capital (at least 20% of the annualised value of the work or the
annualised value of the work or the estimated value of the work whichever is less) for this contract. In case of
obtaining credit, the certificate from scheduled banks should be produced.

f. authority to seek references from the Bidder's hankers;

g. proposals for subcontracting components of the Works amounting to more than 10 per cent of the Contract
Price ;

h. Permanent Income Tax Account No.(PAN) ;

i. Two or three companies/contractors participating in the bid as Joint Venture should submit Firm-wise
participation details, Banker's hame, execution of work with details of contribution of each and all other relevant
details.

[Note: The intending tenderer will have to submit a declaration in support of the authenticity of the creden
submitted by them along with the tender in the form of an affidavit as per the format provided in the bid document.
3.3 To qualify for award of the contract -

a) The intending tenderer must have in its name as a prime contractor experience of having successfully
executed works of similar nature (such as Transportation/ Removal of Coal/ Overburden/ Shale//
Extraneous materials/ Sand/ etc ) valuing 65% of the annualised value of the work put to tender in any year
during last 7(seven) years ending last day of month previous to the one in which bid applications are invited.




In case the bidder is not a prime contractor but a sub-contractor, the bidder experience as sub-contractor
will be taken into account if the contract in support of qualification is a subcontract in compliance with the
provision of such sub- contract in the original contract awarded to prime contractor.

b) evidence of possessing adequate working capital (at least 20% of the annualized value of this work)
inclusive of access to lines of credit and availability of other financial resources to meet the requirement.

c) ownership of a fleet of minimum 1/5n of the tipping trucks/trucks and equipment required for the
annualized work. If the 1/5t requirement is a fraction, next whole number should be taken.

Note: Financial turn over and cost of completed works of previous works shall be given a weightage of 5%
per year (average annual rate of inflation) to bring them at current price level.)

3.4 Sub-contractors experience and resources will not be taken into account in determining the Bidders'
compliance with qualifying criteria.

3.5 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they
have made misleading or false representations in the forms, statements and attachments submitted in proof
of the qualification requirements.

Notes: I) The qualification criteria shown above are to be considered as a standard for normal works.

4. ONE BID PER BIDDER

4.1 Each Bidder shall submit only one Bid, either individually, or as a partner in a partnership firm or a
partner in a joint venture or a public limited firm. A Bidder who submits or participates in more than one Bid
(other than as a subcontractor or in cases of alternatives that have been permitted or requested) will cause
all the proposals with the Bidder's participation to be disqualified.

5. COST OF BIDDING
5.1 The Bidder shall bear all costs associated with the preparation and submission of his Bid, and the
Employer will in no case be responsible or liable for those costs.

6. SITE VISIT

6.1 The Bidder, at the Bidder's own responsibility, cost and risk, is encouraged to visit and examine the Site of
Works and its surroundings and obtain all information that may be necessary for preparing the Bid and entering
into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense.
6.2 It shall be deemed that the tenderer has visited the site/area and got fully acquainted with the working
conditions and other prevalent conditions and fluctuations thereto whether he actually visits the site/area or
not and has taken all the factors into account while quoting his rates.

7. CONTENT OF BIDDING DOCUMENTS

7.1 The set of bidding documents comprises the documents listed in the table below and addenda issued in
accordance with Clause 9:

Notice Inviting Tender

Section 1 Instructions to Bidders;

Section 2 Forms of Bid and Qualification Information;

Section 3 Conditions of Contract;

Section 4 Scope of work/Bill of Quantities;

Section 5 Forms of Securities and form of Article of Agreement.

8. CLARIFICATION OF BIDDING DOCUMENTS

8.1 A prospective Bidder requiring any clarification of the bidding documents may notify the Employer in
writing at the Employer's address indicated in the Notice Inviting Tender. The Employer will respond to any
request for clarification received earlier than 15 days prior to the deadline for the submission of Bids. Copies
of the Employer's response will be forwarded to all purchasers of the bidding documents, including a
description of the inquiry but without identifying its source.




8.2. Pre-hid meeting: A pre-bid meeting may be held (if the company feels it necessary) on 24.11.2010 at
3.30 hrs. at the office of Office of the General Manager, North Eastern Coalfields, Coal India Limited, P.O-
Margherita-786181to clarify the issues and to answer questions on any matter that may be raised at that
stage.

9. AMENDMENT OF BIDDING DOCUMENTS

9.1 Before the deadline for submission of Bids, the Employer may modify the bidding documents by issuing
addenda.

9.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing
or by cable to all purchasers of the bidding documents. Prospective Bidders shall acknowledge receipt of
each addendum by cable to the Employer.

9.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing
their Bids, the Employer shall extend, as necessary, the deadline for submission of Bids, in accordance with
Sub-clause 18.2 below.

10. LANGUAGE OF BID
10.1 All documents relating to the Bid shall be in the English language.

11. DOCUMENTS COMPRISING THE BID

11.1 The Bid, comprising of two parts, will be submitted by the bidder as follows :

a. Part | of the bid to be submitted in 1stinner sealed envelope comprising of

(1) bid security/earnest money deposit,

(i) letter of the bidder submitting the bid in the form as stipulated in 'Contractor's bid' of the bid document
and

(i) Qualification information as indicated in the bid document and Documents as required in accordance
with stipulations of the bid document and any other materials required to be completed and submitted by
bidder in accordance with these instructions.

(iv) The original bid document issued to the bidder duly signed by authorized signatory of the bidder on all
pages as proof of accepting the conditions of contract (excluding the Price bid)

b. Part Il of the bid to be submitted in the 1Ind inner sealed envelope comprising of Priced Bill of Quantities.
c. Both the inner sealed envelopes will then be placed in one outer envelope, sealed and marked properly
as per Clause 17 and submitted to the Employer at its address before the deadline for submission of the bid
as described in Clause 18.

12. BID PRICES

12.1 The Bidders shall offer for the whole Works as described in Sub-Clause 1.1, based on the priced Bill of
Quantities submitted by the Bidder, however, the Employer reserves the right to allot part of the work at their
discretion and no claims, whatsoever, shall be entertained in this regard.

12.2 The Bidder shall fill-in rates and prices for all items of the Works described in the Bill of Quantities.
Corrections, if any, shall be made by crossing out, initialling, dating and rewriting.

12.3 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause
as applicable on the last date of submission of tender, shall be included in the rates, prices and the total Bid
Price submitted by the Bidder. All incidentals, overheads etc. as may be attendant upon execution and
completion of works shall also be included in the rates, prices and total Bid price submitted by the bidder.
However, such duties, taxes, levies etc. which is notified after the last date of submission of tender and/ or
any increase over the rate existing on the last date of submission of tender shall be reimbursed by the
company on production of documentary evidence in support of payment actually made to the concerned
Authorities.




Similarly, if there is any decrease in such duties, taxes and levies the same shall be recovered from the
contractor. Details of such duties, taxes and other levies along with rates shall be declared by the bidders in
their Price-bid.

12.4 The rates and prices quoted by the Bidder shall be fixed for the duration of the contract and shall not
be subject to variations on any account except to the extent variations allowed as per the conditions of the
contract of the bidding document.

13. CURRENCIES OF BID AND PAYMENT
13.1 The unit rates and prices shall be quoted by the Bidder entirely in Indian Rupees.

14. BID VALIDITY

14.1 Bid shall remain valid for a period not less than four calendar months after the deadline for bid
submission specified in Clause 18. A bid valid for a shorter period shall be rejected by the Employer.

14.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period. The request and the bidder's
responses shall be made in writing. A bidder may refuse the request without forfeiting his bid security. A
bidder agreeing to the request will not be required or permitted to modify his bid but will be required to
extend the validity of his bid security for a period of the extension, and in compliance with Clause 15 in all
respects.

15. BID SECURITY/EARNEST MONEY DEPOSIT

15.1 The bidder shall furnish, as part of his bid, a Bid Security/Earnest Money in the amount as shown in
NIT for this particular work. Bid Security/EMD will be required to be deposited in the form of irrevocable
Bank Guarantee (from Scheduled Bank/ Branch acceptable to the owner) with validity 28 days beyond the
validity of the Bid in the format given in the Bid Document. Certified Cheques and Demand Drafts will also
be acceptable as Bid Security/ Earnest Money drawn in favour of Coal India Limited on any Scheduled Bank
payable at its branch at Guwahati / Margherita.

15.2. Any Bid not accompanied by an acceptable Bid Security/ /EMD shall be rejected by the Employer as
non-responsive.

15.3 The Bid Security/ /EMD of the unsuccessful bidder shall become refundable. The unsuccessful bidder
for this purpose means the bidders who have not qualified for opening of Part-II (Price Bid) and those who
have not emerged as L-1 tenderer after opening of price bid.

15.4 The Bid Security/ /EMD of the successful Bidder will be discharged when the Bidder has signed the
Agreement and furnished the required Performance Security/Security Deposit.

15.5 The Bid Security/Earnest Money may be forfeited:

a. if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; or

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

(i) Sign the Agreement; or

(i) Furnish the required Performance Security/ Security Deposit.

c. If the bidder does not accept the correction of the bid price pursuant to clause 25 of ITB.

15.6 The Bid Security/ EMD deposited with the Employer will not carry any interest

16. FORMAT AND SIGNING OF BID

16.1 The Bidder shall prepare the bidding documents comprising the Bid as described in Clause 11 of these
instructions to Bidders.

16.2 All documents of the Bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorised to sign on behalf of the Bidder, pursuant to Sub-Clauses 3.3(a). All pages of the Bid
document shall be initialled by the person or persons signing the Bid.

16.3 The Bid shall contain no alterations, or additions, except those to comply with instructions issued by
the Employer or as necessary to correct errors made by the Bidder, in which case such corrections shall be
initialled by the person or persons signing the Bid. Erasing or overwriting in the bid document may disqualify
the bidder.




17. SEALING AND MARKING OF BIDS

17.1 The Bidder shall seal the Bid in two inner envelopes and one outer envelope, duly marking the inner
envelopes in the following manner :

Ist inner sealed envelope will be marked " Part | - Bid for “TRANSPORTATION OF COAL FROM TIRAP
STOCKYARD TO TIKAK RAILWAY SIDING” comprising Bid Security/EMD with qualification information.

IInd inner sealed envelope will be marked as " Part Il - Price Bid for “TRANSPORTATION OF COAL FROM
TIRAP STOCKYARD TO TIKAK RAILWAY SIDING "

Outer Sealed envelope will be marked as " Bidding Documents for “* TRANSPORTATION OF COAL FROM TIRAP
STOCKYARD TO TIKAK RAILWAY SIDING”

17.2 The inner envelopes placed in outer envelopes shall :

a. be addressed to the Employer at the following address:

The General Manager, North Eastern Coalfields, Coal India Limited,

P.O.- Margherita, PIN-786181, Assam

and

b. inner and outer envelopes will bear the following additional identification:

Bid for “TRANSPORTATION OF COAL FROM TIRAP STOCKYARD TO TIKAK RAILWAY SIDING”.

Bid Reference No. SC/70/1296 dated : 04/11/2010

DO NOT OPEN BEFORE 3.30 P.M IST on 01.12.2010

17.3 In addition to the identification required in Sub-Clause 17.2 the inner and outer envelopes shall indicate
the name and address of the Bidder.

17.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility
for the misplacement or premature opening of the Bid.

18. DEADLINE FOR SUBMISSION OF BIDS

18.1 Bids shall be delivered to the Employer at the address specified above no later than 29.11.2010. In the
event of the specified date for the submission of bids being declared a holiday for the Employer, the Bids
will be received upto the appointed time on the next working day.

18.2 The Employer may extend the deadline for submission of Bids by issuing an amendment in
accordance with Clause 9, in which case all rights and obligations of the Employer and the Bidders
previously subject to the original deadline will then be subject to the new deadline.

19. LATE BIDS
19.1 Any Bid received by the Employer after the deadline prescribed in Clause 18 due to any reason
whatsoever will not be accepted.

20. MODIFICATION AND WITHDRAWAL OF BIDS

20.1 Bidders may modify or withdraw their Bids by giving notice in writing before the deadline prescribed in
Clause 18 in case the bidder has submitted the bid well before the deadline.

20.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked and delivered in
accordance with the provisions of Clause 11, 16, 17 and 18, with the outer and inner envelopes additionally
marked "MODIFICATION" or "WITHDRAWAL",as appropriate.

20.3 No Bid may be modified after the deadline for submission of Bids.

20.4 Withdrawal of a Bid between the deadline for submission of Bids and the expiration of the period of Bid
validity specified in the Bidding Data or as extended pursuant to Sub-Clause 14.2 may result in the forfeiture
of the Bid Security pursuant to Clause 15.




21. BID OPENING

21.1 The Employer will open the Part-I of the bids, including modifications made pursuant to Clause 20, in
the presence of the bidders' or their representatives who choose to attend at the time and in the place
specified in Clause 18. In the event of the specified date of Bid opening being declared a holiday for the
Employer, the Bids will be opened at the appointed time and location on the next working day.

21.2 The Part-Il of the bids of the bidders, which are substantially responsive and conform to the terms and
condition, will be opened after evaluation of Part | offer and notified to the Bidders who fulfil the requisite
qualifying criteria laid down in the bidding document. In the event of the specified date of Bid opening being
declared a holiday for the Employer, the Bids will be opened at the appointed time and location on the next
working day.

21.3 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable
notice of withdrawal has been submitted pursuant to Clause 20 shall not be opened.

21.4 The Bidders' names, the Bid Prices, the total amount of each Bid and any discounts, Bid modifications
and withdrawals, the presence or absence of Bid Security, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening.

22. PROCESS TO BE CONFIDENTIAL

22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and
recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not
officially concerned with such process until the award to the successful Bidder has been announced. Any
effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

23. CLARIFICATION OF BIDS

23.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at the Employer's
discretion, ask any Bidder for clarification of the Bidder's Bid, including breakdowns of unit rates. The
request for clarification and the response shall be in writing.

24. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

24.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid:

a. meets the eligibility criteria defined in Clause 3;

b. has been properly signed;

c. is accompanied by the required securities; and

d. is substantially responsive to the requirements of the Bidding documents.

24.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of
the Bidding documents without material deviation or reservation. A material deviation or reservation is one:
a. which affects in any substantial way the scope, quality, or performance of the works;

b. which limits in any substantial way, inconsistent with the Bidding documents, the Employer's rights or the
Bidder's obligations under the Contract; or

c. whose rectification would affect unfairly the competitive position of other Bidders presenting substantially
responsive Bids.

24.3 If a Bid is not substantially responsive, it may be rejected by the Employer at its sole discretion.

25. CORRECTION OF ERRORS

25.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetical
errors. Errors will be corrected by the Employer as follows :

a. where there is a discrepancy between the amounts in figures and in words, the amounts in words will
govern; and

b. where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rate as quoted will govern.

c. discrepancy in totalling or carry forward in the amount quoted by the contractor shall be corrected .

The tendered sum so corrected and altered shall be substituted for the sum originally tendered and
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considered for acceptance instead of the original sum quoted by the tenderer alongwith other
tender/tenders.

Rounding off to the nearest rupee should be done in the final summary of the amount instead of in totals of
various sections of the offer.

25.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure
for the correction of errors and, shall be considered as binding upon the Bidder.

26. EVALUATION AND COMPARISON OF BIDS

26.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in
accordance with Clause 24.

26.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting
the Bid Price as follows :

a. making any correction for errors pursuant to Clause 25.

b. making appropriate adjustments to reflect discounts or other price modifications offered in accordance
with Clause 20.

26.3 The Employer reserves the right to accept or reject any variation or deviation. Variations , deviations
and other factors that are in excess of the requirements of the Bidding documents or otherwise result in
unsolicited benefits for the employer shall not be taken into account in Bid evaluation.

26.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the
cost of work to be performed under the contract, the Employer may require the Bidder to produce detailed
price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those
prices with the methods and schedule proposed.

27. AWARD CRITERIA

27.1 Subject to Clause 28, the Employer will award the Contract to the Bidder whose Bid has been
determined to be substantially responsive to the Bidding documents and who has offered the lowest
evaluated Bid Price, provided that such Bidder has been determined to be:

a. eligible in accordance with the provisions of Clause 2; and

b. qualified in accordance with the provisions of Clause 3.

28. EMPLOYER'S RIGHT TO ACCEPT ANY BID, NEGOTIATE AND TO REJECT ANY OR ALL BIDS
28.1 Notwithstanding Clause 27, the Employer reserves the right to accept, negotiate or reject any Bid, and
to cancel the bidding process and reject all Bids, at any time prior to the award of Contract, without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the grounds for the Employer's action.

29. NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT

29.1 The Bidder, whose Bid has been accepted, will be notified of the award by the Employer prior to
expiration of the Bid validity period by cable, telex, or facsimile confirmed by registered letter. This letter
(hereinafter and in the Conditions of Contract called the "Letter of Acceptance”) will state the sum that the
Employer will pay the Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Contract called "the Contract Price").

29.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a
Performance Security/Security Deposit in accordance with Clause 30.

29.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder within
28 days following the notification of award along with the letter of Acceptance.

| 30. PERFORMANCE SECURITY/SECURITY DEPOSIT
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30.1 Security Deposit shall consist of two parts;

a) Performance Security to be submitted at award of work and

b) Retention Money to be recovered from running bills. The security deposit shall bear no interest.

30.2 Performance Security should be 5% of annualized value of contract amount and should be submitted
within 28 days of receipt of LOA by the successful bidders in any of the form given below

- a Bank Guarantee in the form given in the bid document

- Govt. Securities, FDR or any other form of deposit stipulated by the owner

- Demand Draft drawn in favour of Coal India Limited on any Scheduled Bank payable at its Branch at
Guwabhati / Margherita.

The bid security deposited in the form of Bank Guarantee shall be duly discharged and returned to the
contractor. The bid security deposited in the form of Demand draft shall be adjusted against the security
deposit.

If performance security is provided by the successful bidders in the form of bank guarantee it shall be issued
either -

(a) at Bidder's option by a nationalized/Scheduled Indian Bank or

(b) by a foreign bank located in India and acceptable to the employer.

(c) the validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of
contract, whichever is more.

Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground
for cancellation of the award of work and forfeiture of the bid security.

30.3 Retention Money should be deducted at 5% from running bills. Total of performance security and
Retention Money should not exceed 10% of annualized value of contract amount or lesser sum indicated in
the bid document.

30.4 5% Performance Security should be refunded within 60 days of the completion of the work. (The date
of completion of the work will be certified by the Engineer-in-charge)

31. EMPLOYMENT OF LOCAL LABOUR
31.1 "Contractors are to employ, to the extent possible, only local project affected people and pay wages
not less than the minimum wages fixed by the Law of the Land".

32 LEGAL JURISDICTION
32.1 Matter relating to any dispute or difference arising out of this tender and subsequent contract awarded
based on the bid shall be subject to the jurisdiction of Guwahati High court only.

PART-I
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CONTRACTOR'S BID

Sub : BID for the Work
To:

Dear Sir,

We offer to execute the Works described above in accordance with the Conditions of Contract
accompanying the Bidding Document issued to us. The Bid Security/Earnest Money in accordance with the
NIT and Instructions to Bidders amounting t0 RS ....ccoovriinee (in figQures ) s
....................................................... ('in words ) in the form as stipulated in Clause --- of the Instructions to
Bidders is enclosed herewith( to be filled in by the Bidder ).

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand
that you are not bound to accept the lowest or any Bid you receive.

We hereby confirm that this Bid complies with the Bid validity and Bid security required by the Bidding
documents. We also confirm that E.M.D. and other required documentary evidences related to this part of
the Bid are enclosed ( As listed below ) herewith either in original/ copies attested by Gazetted Officer/
copies duly authenticated by us with signature and seal alongwith affidavit as per the format provided in the
bid document..

Yours faithfully,

Authorised Signature :
Name and Title of the Signatory :

Name of the Bidder : (the Contractor )
Address :

Date :

(To be filled in by the Bidder )

Enclo :

i) EMD of Rs. vide dt.

i)

i)

V)

CMF 2.05 FORMS OF BID AND QUALIFICATION INFORMATION
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1.4 Details of experience for similar nature and complexity of work in last 7 (seven) years
Use a separate for each contract.

1 Number of contract :

Name of contract :

2 Name of the employer :

3 Employers address :

4 Nature of work and special features if any :
5 Contractor's role (check one )

1. Sole contractor 2. Partner in Joint venture

Value of the total contract

Date of award :

Date of completion

Specified requirements of work in transportation :

OV

a) Coal : b) Sand : ¢)OB/Matti/Middlings/Washery rejects etc.

1.5 Evidence of access to financial resources to meet the qualification requirements: Cash in
hand, lines of credit and other financial means etc. sufficient to meet the transportation work
cash flow (copies to be submitted and the following format to be filled up )

Source of financing Amount in Rs.

1.

2.

1.6 Details of the bankers

Banker Name of the banker
Address of the banker
Telephone Contact name ant title
Fax Telex

1.7 Details of trucks/tipping trucks/pay loaders and other equipment to be used for the work :
a. Owned by the tenderer

Sl Equipment type and Registration Make and model | Minimum
No. capacity No.(copy of number
registration
certificate to be
enclosed
1
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b. Owned by the others to be hired by the tenderers for this work (copy of hiring
agreement is to be enclosed)

Sl Equipment type Registration No.(copy of Make and model | Minimum

No. | and capacity registration certificate to be number
enclosed

1

FORMS OF BID AND QUALIFICATION INFORMATION
2.0 Permanent Income Tax Account No. (PAN)

3.0 DETAILS OF EARNEST MONEY/PERFORMANCE SECURITY

Details of Certified cheques /Draft / B.G.:

Amount (Rs.) :

4.0 OTHER DETAILS

(a) Details of registration/ enlistment with Government organisations/ PSUs / Subsidiaries of Coal India.

(b) Certificate of registration as per statutory requirements under Contract Labour Laws as may be
applicable

(c) Certificate of registration with providend fund authorities

5.0 Acceptance by the Tenderer of conditions of contract as per Tender Documents (attach signed copies of
the bid document issued to them alongwith the tender as proof of acceptance)

Signature of the Tenderer
NOTE : Separate sheets may be attached to furnish details, if necessary.

CMF 2.05 FORMS OF BID AND QUALIFICATION INFORMATION
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Annexure A.
(Ref. Clause- 3.2 of ITB)

Format for Affidavit:
Non-Judicial Stamp Paper.
AFFIDAVIT.
L e , Partner/Legal Attorney/Accredited Representative of
MIS. s soIemnIy declare that:
1. We are submitting Tender for the WOrk...........cccouvrniiininnnesss s against Tender Notice
NO. .o dated.......ccooeeennn.
2. None of the Partners of our firm is relative of employee Of..........cccocvvvvininvieninin, (Name of the
Company)

3. All information furnished by us in respect of fulfilment of eligibility criteria and qualification information of
this Tender is complete, correct and true.

4. All documents / credentials submitted along with this Tender are genuine, authentic, true and valid.

5. If any information and document submitted is found to be false/ incorrect at any time, department may
cancel my Tender and action as deemed fit may be taken against us, including termination of the contract,
forfeiture of all dues including Earnest Money and banning/ delisting of our firm and all partners of the firm
etc.

Signature of the tenderer,
Dated .......ccooovevrinennns

Seal of Notary

CMF 3.09 CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT
GENERAL TERMS AND CONDITIONS

1. DEFINITIONS :

i. The word "Company™ or "Employer" or "Owner" wherever occurs in the conditions, means the North
Eastern Coalfields, Coal India Limited, Margherita represented at the headquarters of the Company by the
General Manager or his authorised representative or any other officer specially deputed for the purpose.

ii. The word "Principal Employer" wherever occurs, means the authorised representative or any other officer
specially deputed by the Company for the purpose.

iii. The word "contractor"/"contractors" wherever occurs means the successful Bidder/Bidders who has/have
deposited the necessary Earnest Money and has/have been given written intimation about the acceptance
of tender and shall include legal representative of such individual or persons composing a firm or a
company or the successors and permitted assignees of such individual, firm or company, as the case may
be.

iii. "The Site" shall mean the site of the contract work including land and any building and erections thereon
and any other land allotted by the company for contractor's use.

iv. 'Accepting authority’ shall mean the management of the company and includes an authorised
representative of the company or any other person or body of persons empowered in this behalf by the
company.

v. A 'Day 'shall mean a day of 24 hours from midnight to midnight.

vi. Engineer-in-charge/Designated Officer-in-charge for this contract will be Shri. S M Jha, DGM (Mining)/
Agent, Tirap Colliery who will be responsible for supervising and administering the contract.

vii. The 'contract’ shall mean the notice inviting tender, the tender as accepted by the company and the
formal agreement executed between the company and the contractor together with the documents referred
to therein including general terms and conditions, special conditions, if any, schedule of quantities with rates
and amounts, Schedule of work.

viii. The 'works' shall mean the works required to be executed in accordance with the contract or parts
thereof as the case may be and shall include all extra or additional or any work of emergent nature, which in
the opinion of the Engineer-in-charge, become necessary during the progress of the works to obviate any
risk or accident or failure or become necessary for security.

iX. 'Schedule of Rates' referred to in these conditions shall mean the standard schedule of rates prescribed
by the company and the amendments issued from time to time.

X. 'Contract price' shall mean

(a) in the case of lump sum contracts the total sum for which tender is accepted by the company.

(b) in the case of other types of contracts the total sum arrived at based on the individual rates quoted by
the tenderer for the various items shown in the 'Bill of quantities' of the tender documents as accepted by
the company with or without any alteration as the case may be.

xi. 'Written notice' shall mean a notice or communication in writing and shall be deemed to have been duly
served if delivered in person to the individual or to a member of the firm or to an office of the
Corporation/Company for whom it is intended, or if delivered at or sent by registered mail to the last
business address known to him who gives the notice.

2. CONTRACT DOCUMENTS:

The following documents shall constitute the contract documents:

(1) Articles of Agreement,

(i) Notice Inviting Tender,

(i) Letter of Acceptance of Tender indicating deviations, if any, from the conditions of contract incorporated in the
Bid/Tender document issued to the bidder,

CMF 3.09 CONDITIONS OF CONTRACT
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(iv) Conditions of contract, including general terms and conditions, additional terms and conditions, special conditions,
if any etc. forming part of the Agreement,
(v) Scope of works/Bills of quantities and
(vi) Finalised work programme.
2.1 After acceptance of tender and on execution of contract/issue of work order to proceed with the work, as
the case may be, the contractor shall be furnished, free of charge, two copies of contract documents.
(Certified true copies), excepting those drawings to be supplied during the progress of work. The contractor
shall keep copy of these documents on the site/place of work in proper manner so that these are available
for inspection at all reasonable times by the Engineer-in-charge, his representatives or any other officials
authorised by the company for the purpose.
2.2 None of these documents shall be used by the contractor for any purpose other than this contract and
the contractor shall ensure that all persons employed for this contract strictly adhere to this and maintain
secrecy, as required of such documents.
3. DISCREPANCIES AND ADJUSTMENTS THEREOF:
The documents forming part of the contract are to be treated as mutually explanatory of one another.
3.1 In the event of varying or conflicting provisions made in any of the document/documents forming part of
the contract, the 'Accepting Authority's decision/clarification shall hold good with regard to the intention of
the document or contract, as the case may be.
3.2 Any error in description, quantity or rate in schedule or quantities or any omission therefrom, shall not
vitiate the contract or release the contractor from discharging his obligations under the contract including
execution of work according to the specifications forming part of the particular contract document.
3.3 Any difference detected in the tender/tenders submitted, resulting from:
a. discrepancy between description in words and figures the rate which corresponds to the words quoted by the
contractor shall be taken as correct.
b. discrepancy in the amount quoted by the contractor due to calculation mistake of the unit rate and quantity, the unit
rate shall be regarded as firm and amount corrected.
c. discrepancy in totalling or carry forwards in the amount quoted by the contractor shall be corrected. The tendered
sum so corrected and altered shall be substituted for the sum originally tendered and considered for acceptance
instead of the original sum quoted by the tenderer along with other tender/tenders. Rounding off to the nearest rupee
should be done in the final summary of the amount instead of in totals of various sections of schedule of quantities.
4. SECURITY DEPOSIT:
4.1. Security Deposit shall consist of two parts;
a) Performance Security to be submitted at award of work and
b) Retention Money to be recovered from running bills.
The security deposit shall bear no interest.
4.2 Performance Security should be 5% of annualized value of contract amount and should be submitted
within 28 days of receipt of LOA by the successful bidders in any of the form given below:
- a Bank Guarantee in the form given in the bid document
- Govt. Securities, FDR or any other form of deposit stipulated by the owner
- Demand Draft drawn in favour of Coal India Limited on any Scheduled Bank payable at its Branch at
Guwabhati / Margherita.
The bid security deposited in the form of Bank Guarantee shall be duly discharged and returned to the
contractor. The bid security deposited in the form of Demand draft shall be adjusted against the security
deposit.
4.3 If performance security is provided by the successful bidders in the form of bank guarantee it shall be
issued either —

(a) at Bidder's option by a nationalized/Scheduled Indian Bank or

(b) by a foreign bank located in India and acceptable to the employer.

(c) the validity of the Bank Guarantee shall be for a period of one year or ninety days beyond the period of
contract, whichever is more.
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Failure of the successful bidder to comply with the requirement as above shall constitute sufficient ground
for cancellation of the award of work and forfeiture of the bid security.
4.4 Retention Money should be deducted at 5% from running bills. Total of performance security and
Retention Money should not exceed 10% of annualized value of contract amount or lesser sum indicated
in the bid document.
4.5 5% Performance Security should be refunded within 60 days of the completion of the work. (The date
of completion of the work will be certified by the Engineer-in-charge).
4.6 Refund of security deposit - The refund of security deposit shall be subject to company's right to
deduct/appropriate its dues against the contractor under this contract or under any other contract. On
completion of the work and certified as such by the Engineer-in-charge, the security deposit remaining
with the company shall be refunded. However, for contracts of more than 1(one) year period, Security
Deposit accrued by paying the running bill at 95%, may be refunded annually on submission of Bank
Guarantee of equivalent amount subject to satisfactory performance of the contractor during the year.
5. DEVIATIONS/VARIATIONS IN QUANTITIES:
Extent and Pricing: The quantities given in the 'Schedule of Quantities' are provisional and are meant to
indicate the extent of the work and to provide a uniform basis for tendering and any variation either by
addition or omission shall not vitiate the contract.
5.1 The company through its Engineer-in-charge or his representative shall, without radically changing the
original scope and nature of the contracted work, have power to make any alterations in or additions to or
substitution of the original and instructions that may appear to be necessary or advisable during the
progress of the work. The contractor shall be bound to carry out the works in accordance with the
instructions given to him in writing by Engineer-in-charge or his representative on behalf of the company.
Such altered or additional work, which shall form part of the original contract, shall be carried out by the
contractor on the same conditions in all respects on which they agree to do the main works and at the same
rate/rates as are specified in the contract.
5.2 If the additional or altered work includes any class of work for which no rate/rates is/are specified in
the contract, rates for such items shall be determined by the Engineer-in-charge as follows:

a. the rate shall be derived from the rate/rates for similar or near similar class of work as is/are
specified in the contract/tender, failing which

b. the rates shall be derived from the company's prescribed schedule of rates based on which the
estimate for tendering has been prepared plus or minus the percentage by which the tendered amount for
the whole work quoted by the contractor is above or below the estimated amount as per the tender
documents, failing which

c. the rate shall be derived from contractor's rate claimed for such class of work supported by analysis of
The contractor shall under no circumstances suspend the work on the plea of non-settlement of rates.
5.3 Alterations in the quantities shall not be considered as a change in the conditions of the contract nor
invalidate any of the provision thereof provided that a supplementary work order or agreement for the
item/items involved will be necessary when the alterations involved one or more of the followings:
i) An increase of more than 10% of the total cost of the work calculated from the original tendered
quantities and the contract price.
if) More than 10% deviation from original awarded value should require approval of next higher authority but
total amount should be within the delegated power of the next higher authority.
5.4 The time for completion of the originally contracted work shall be extended by the company in the
proportion that the additional work (in value) bears to the original contracted work (in value) as may be
assessed and certified by the Engineer-in-charge.
5.5 The company through its Engineer-in-charge or his representative, on behalf of the company, shall have
power to omit any part of the work for any reason and the contractor shall be bound to carry out the work in
accordance with the instruction given by the Engineer-in-charge. No claim for extra charges/damages shall
be made by the contractor on these grounds.
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5.6 In the event of any deviation being ordered which in the opinion of the contractor changes radically the
original scope and nature of the contract, the contractor shall under no circumstances suspend the work,
either original or altered or substituted, and the dispute/disagreement as to the nature of deviation or the
rate/rates to be paid thereof shall be resolved separately with the company.

5.7 The re-appropriation/re-allocation of the quantities may be done with the approval of Engineer-in-charge
within the stipulated contract period and contract value with the approval of the approving authority of the
contract. In case the approving authority is Board, then with the approval of the CMD of the subsidiary
company.

6. TIME FOR COMPLETION OF CONTRACT - EXTENSION THEREOF, DEFAULTS &

COMPENSATION FOR DELAY:

Immediately after the contract is concluded the Engineer-in-charge and the contractor shall agree upon time
and progress chart prepared on the basis of a transportation schedule to be submitted by the contractor
showing the order in which the work is proposed to be carried out within the time specified in the contract
documents. For the purpose of this time and progress chart, the work shall be deemed to have commenced
on the expiry of 10 (ten) days from the issue of letter of acceptance/work order or handing over the site of
work whichever is later.

6.1 If the contractor, without reasonable cause of valid reason, commits default in commencing the
execution of the work within the aforesaid date, the company shall, without prejudice to any other right or
remedy, be at liberty, by giving 15 days’ notice in writing to the contractor to commence the work, failing
which to forfeit the Earnest Money deposited by him.

6.2 In the event of the contractor’s failure to comply with the required progress in terms of the agreed time
and progress chart or to complete the work and clear the site on or before the date of completion of contract
or extended date of completion, he shall without prejudice to any other right or remedy available under the
law to the company on account of such breach, shall become liable to pay for penalty as under:

a) If the average daily progress of work during the calendar months is less than the stipulated rate indicated
in the detailed tender notice, penalty as detailed below will be levied.

i) If the average daily progress of work executed during the calendar month is more than 80% and less than
100% of stipulated rate of progress, penalty equal to 10% of the contract value of the short fall in work shall
be levied.

ii) If the average daily progress of work executed during the calendar month is less than 80% of stipulated
rate, penalty equal to 20% of contract value of the short fall in work shall be levied.

iii) The aggregate of the penalties so levied shall not exceed 10% of the total contract value.

Penalties will be calculated every month and withheld. The contractor shall be allowed to make up the
shortfall in the succeeding three months within the stipulated time of completion. Once the shortfall is fully
made up the so withheld penalty will be released.

6.3 The company may waive the payment of compensation, depending upon merit of the case, on request
received from the contractor if the entire work is completed within the date as specified in the contract or as
validly extended without stipulating any penalty.

6.4 Extension of date of completion - on happening of any events causing delay as stated here under, the
contractor shall intimate immediately in writing the Engineer-in-charge:

a. abnormally bad weather

b. serious loss or damage by fire

c. civil commotion, strikes or lockouts affecting any of the trades employed on the work

d. delay on the part of the contractors or tradesmen engaged by the company not forming part of the
contract, holding up further progress of the work

e. any other causes which, at the sole discretion of the company is beyond the control of the contractor.

A "Hindrance Register" shall be maintained by both the Company and the Contractor at site to record the
various hindrances, as mentioned above, encountered during the course of execution.

The contractor may request the company in writing for extension of time within 14 days of happening of
such event causing delay stating also, if practicable, the period for which extension is desired. The company

may, considering the eligibility of the request, give a fair and reasonable extension of time for completion of
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the work. Such extension shall be communicated to the contractor in writing by the company through the
Engineer-in-charge within 1 month of the date of receipt of such request.

The contractor shall however use his best efforts to prevent or make good the delay by putting his
endeavors constantly as may be reasonably required of him to the satisfaction of the Engineer-in-charge.
6.5 Provisional extension of time may also be granted by the Engineer in Charge during the course of
execution, on written request for extension of time within 15 (fifteen) days of happening of such events as
stated above, reserving the company's right to impose/ waive penalty at the time of granting final extension
of time as per contract agreement.

6.6 When the period fixed for the completion of the contract is about to expire, the question of extension of
the contract may be considered at the instance of the Contractor or the Company or the both. The extension
will have to be by party's agreement, expressed or implied.

In case the Contractor does not apply for grant of extension of time within 15 (fifteen) days of hindrance
occurring in execution of the work and the Company wants to continue with the work beyond the stipulated
date of completion for reason of the work having been hindered, the Engineer-in-charge at his sole
discretion can grant provisional extension of time even in the absence of application from the Contractor.
Such extension of time granted by the Engineer-in-charge is valid provided the Contractor accepts the same
either expressly or implied by his actions before and subsequent to the date of completion. Such extension
of time shall be without prejudice to Company's right to levy compensation under the relevant clause of
contract.

6.7 (a) The successful bidder/ contractor will advise, in the event of his having resort to this clause by a
registered letter duly certified by the local chamber of commerce or statutory authorities, the beginning and
end of the clause of delay, within fifteen days of the occurrence and cessation of such Force Majeure
condition . In the event of delay lasting over one month, if arising out of Force Majeure, the contract may be
terminated at the discretion of the company.

(b) For delays arising out of Force Majeure, the bidder/ contractor will not claim extension in completion
date for a period exceeding the period of delay attributable to the causes of Force Majeure and neither
company nor the bidder shall be liable to pay extra costs (like increase in rates, remobilisation advance, idle
charges for labour and machinery etc.) Provided it is mutually established that the Force Majeure conditions
did actually exist.

(c) If any of the Force Majeure conditions exists in the place of operation of the bidder/contractor even at the
time of submission of bid he will categorically specify them in his bid and state whether they have been
taken into consideration in their quotations.

7. QUALITY ASSURANCE:

The contractor shall carry out and complete the work in every respect in accordance with the contract and
shall ensure that the work conforms strictly to the instructions of the Engineer-in-charge. The Engineer-in-
charge may issue from time to time further detail instructions/directions in writing to the contractor. All such
instructions/directions shall be consistent with the contract documents and should be reasonably inferable
therefrom, along with clarifications/explanations thereof, if necessary.

8. MEASUREMENT AND PAYMENT:

Except where any general or detailed description of the work in quantities provides otherwise,
measurements of work done shall be taken in accordance with the relevant standard method of
measurement as applicable to the schedule of quantities/schedule of work /specification to the contract.

In the case of items not covered by any of the aforesaid contract documents, measurement shall be taken in
accordance with the relevant standard method of measurement issued by the Indian Standard Institution.
8.1 All items of work carried out by the contractor in accordance with the provisions of the contract having a
financial value shall be entered in the Measurement Book/Log Book, etc. as prescribed by the company so
that a complete record is obtained of all work performed under the contract and the value of the work carried
out can be ascertained and determined therefrom.

8.2 Measurements shall be taken jointly by the Engineer-in-charge or his authorised representative and by
the contractor or his authorised representative.
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8.3 Before taking measurements of any work, the Engineer-in-charge or the person deputed by him for the
purpose shall intimate the contractor to attend or to send his representative to attend the measurement.
Every measurement thus taken shall be signed and dated by both the parties on the site on completion of
the measurement. If the contractor objects to any of measurements, a note to that effect shall be made in
the Measurement Book /Log Book and signed and dated by both the parties.

8.4 In the event of failure on the part of contractor to attend or to send his authorised representative to
attend the measurement after receiving the intimation, or to countersign or to record objection within a week
from the date of the measurement, the measurement taken by the Engineer-in-charge or by his authorised
representative shall be taken to be the correct measurement of the work done.

8.5 Payment on Account - The contractor shall submit interim bill/bills for the work carried out/materials
provided in accordance with the contract. The Engineer-in-charge shall then arrange for verification of the
hill/bills with reference to the measurements taken or to be taken or any other records relevant for the
purpose.

8.6 Payment on account shall be made on the Engineer-in-charge certifying the sum to which the contractor
is considered entitled by way of interim payment for the work executed as covered by the bill/bills after
deducting the amount already paid, the security deposit and such other amounts as may be deductible or
recoverable in terms of the contract.

8.7 Any certificate given by the Engineer-in-charge for the purpose of payment of interim bill/bills shall not
have itself be conclusive evidence that any work/materials to which it relates is/are in accordance with the
contract and may be modified or corrected by the Engineer-in-charge by any subsequent certificate or by
the final certificate.

8.8 The company reserve the right to recover/enforce recovery of any overpayments detected after payment
as a result of post-payment audit or technical examination or by any other means, notwithstanding the fact
that the amount of disputed claims, if any, of the contractor exceeds the amount of such overpayment and
irrespective of the facts whether such disputed claims of the contractor are the subject matter of arbitration
or not. The amount of such overpayments may be recovered from the subsequent bills under the contract,
failing that from contractor's claim under any other contract with the company or from the contractor's
security deposit or the contractor shall pay the amount of overpayment on demand.

8.9 Amount payable/repayable for any subsequent change in the Sales Tax on Works Contract will be made
to/ from the Contractors after departmental verification of such changes of tax law issued by Statutory
authority.

9. TERMINATION, SUSPENSION, CANCELLATION & FORECLOSURE OF CONTRACT:

The company shall, in addition to other remedial steps to be taken as provided in the conditions of contract,
be entitled to cancel the contract in full or in part, if the contractor

a. makes default in proceeding with the works with due diligence and continues to do so even after a notice
in writing from the Engineer-in-charge, then on the expiry of the period as specified in the notice Or

b. commits default/breach in complying with any of the terms and conditions of the contract and does not
remedy it or fails to take effective steps for the remedy to the satisfaction of the Engineer-in-charge, then on
the expiry of the period as may be specified by the Engineer-in-charge in a notice in writing ~ Or

c. fails to complete the work or items of work with individual dates of completion, on or before the date/dates
of completion or as extended by the company, then on the expiry of the period as may be specified by the
Engineer-in-charge in a notice in writing. Or

d. shall offer or give or agree to give any person in the service of the company or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for act/acts of favour in relation to
the obtaining or execution of this or any other contract for the company Or

e. obtains a contract with the company as a result of ring tendering or other non-bonafide method of
competitive tendering Or

f. transfers, sublets, assigns the entire work or any portion thereof without the prior approval in writing from
the Engineer-in-charge. The Engineer-in-charge may be giving a written notice, cancel the whole contract or
portion of it in default.

9.1 The contract shall stand terminated under the following circumstances:
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a. If the contractor being an individual in the case of proprietary concern or in the case of a partnership firm
any of its partners is declared insolvent under the provisions of insolvency act for the time being in force, or
makes any conveyance or assignment of his effects or composition or arrangement for the benefit of his
creditors amounting to proceedings for liquidation or composition under any insolvency act

b. In the case of the contractor being a company, its affairs are under liquidation either by a resolution
passed by the company or by an order of court, not being a voluntary liquidation proceedings for the
purpose of amalgamation or reorganisation, or a receiver or manager is appointed by the court on the
application by the debenture holders of the company, if any.

c. If the contractor shall suffer an execution being levied on his/their goods, estates and allow it to be
continued for a period of 21 days.

d. On the death of the contractor being a proprietary concern or of any of the partners in the case of a
partnership concern and the company is not satisfied that the legal representative of the deceased
proprietor or the other surviving partners of the partnership concern are capable of carrying out and
completing the contract. The decision of the company in this respect shall be final and binding which is to be
intimated in writing to legal representative or to the partnership concern.

9.2 On cancellation of the contract or on termination of the contractor, the Engineer-in-charge shall have
powers:

a. to carry out the incomplete work by any means at the risk of the contractor

b. to determine the amount to be recovered from the contractor for completing the remaining work or in the
event the remaining work is not to be completed the loss/damage suffered, if any, by the company after
giving credit for the value of the work executed by the contractor upto the time of cancellation less on a/c
payments made till date and value of contractor's materials, plant, equipment, etc., taken possession of after
cancellation.

c. to recover the amount determined as above, if any, from any moneys due to the contractor or any
account or under any other contract and in the event of any shortfall, the contractor shall be called upon to
pay the same on demand. The need for determination of the amount of recovery of any extra cost /
expenditure or of any loss/damage suffered by the company shall not however arise in the case of
termination of the contract for death/demise of the contractor as stated in 9.1(d).

9.3 Suspension of work - The company shall have power to suspend the progress of the work any part
thereof and the Engineer-in-charge may direct the contractor in writing to suspend the work, for such period
and in such manner as may be specified therein, on account of any default on the part of the contractor, or
for proper execution of the work for reasons other than any default on the part of the contractor, or on round
of safety of the work or part thereof. In the event of suspension for reason other than any default on the part
of the contractor, extension of time shall be allowed by the company equal to the period of such suspension.
The work shall, throughout the stipulated period of contract, be carried out with all due diligence on the part
of the contractor. In the event of termination or suspension of the contract, on account of default on the part
of the contractor, as narrated hereinbefore, the security deposit and other dues of this work or any other
work done under this company shall be forfeited and brought under the absolute disposal of the company
provided, that the amount so forfeited shall not exceed 10% of the contract value.

9.4 Foreclosure of contract in full or in part - If at any time after acceptance of the tender, the company
decides to abandon or reduce the scope of the work for any reason whatsoever the company, through its
Engineer-in-charge, shall give notice in writing to that effect to the contractor. In the event of abandonment /
reduction in the scope of work, the company shall be liable to pay the contractor at the contract rates full
amount for works executed and measured at site upto the date of such abandonment/reduction in the work.
The contractor shall, if required by the Engineer-in-charge, furnish to him books of accounts, papers,
relevant documents as may be necessary to enable the Engineer-in-charge to assess the amount payable.
The contractor shall not have any claim for compensation whatsoever either for abandonment or for
reduction in the scope of work, other than those as specified above.
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10. COMPLETION CERTIFICATE/ DEFECT LIABILITY CERTIFICATE:

10.1 On completion of the work and notifying the same by the contractor to the Engineer-in-Charge,
Completion Certificate shall be issued by the Engineer-in-charge only in the event the work is completed
satisfactorily in every respect. Payment of final bill shall be made on completion of the contract and refund
of security deposit shall, however, be made as per relevant clause of the contract.

11. RESPONSIBILITIES OF THE CONTRACTOR

I. The company reserve the right to let other contractors in connection with the project and the contractor /
contractors shall co-operate in the works for the introduction and stores and materials and execution of
his/their works.

il. The contractor/contractors shall employ only competent, skilful and orderly men to do the work. The
Engineer-in-charge shall have the right to ask the contractor/contractors to remove from the work site any
men of the contractor/contractors who in his opinion is undesirable and the contractor / contractors will have
to remove him within three hours of such orders.

iii. Precautions shall be exercised at all times for the protection of persons (including employees) and
property. The safety required or recommendation by all applicable laws, codes, statutes and regulations will
be observed. In case of accidents, he/they shall be responsible for compliance with all the requirements
imposed by the Workmen's Compensation Act or any other similar laws in force, and shall indemnify the
company against any claim on this account.

The contractor/contractors shall at all times exercise reasonable precautions for the safety of employees in
the performance of his/their contract and shall comply with all applicable provisions of the safety laws drawn
up by the State or Central Government or Municipalities and other authorities in India. The contractor /
contractors shall comply with the provision of the safety hand book as approved and amended from time to
time by the Government of India.

iv. The contractor/contractors shall familiarise themselves with and be governed by all laws and rules of
India and Local statutes and orders and regulations applicable to his/their work.

v. Building for the sanitary necessities of all persons employed on the work shall be constructed and
maintained in the number, manner and place approved or ordered by the Engineer-in-charge. The
contractor shall vigorously prohibit committing of nuisance at any other place. Cost of all works under these
items shall be covered by the contractor's/contractors' tendered rates.

vi. The contractor/contractors shall furnish to the Engineer-in-charge or his authorised representative with
work reports from time to time regarding the contractor/contractors organisation and the progress made by
him/them in the execution of the work as per the contract agreement.

vii All duties, taxes and other levies payable by the contractor under the contract, or for any other cause as
applicable on the last date of submission of tender shall be included in the rates, prices and the total Bid
Price submitted by the bidder. All incidentals, overhead etc. as may be attendant upon execution and
completion of works shall also be included in the rates, prices and total bid price submitted by the bidder.
However, such duties, taxes, levies etc which is notified after the last date of submission of tender and/or
any increase over the rate existing on the last date of submission of tender shall be reimbursed by the
company on production of documentary evidence in support of payment actually made to the concerned
authorities.

viii The company reserves the right to deduct/ withhold any amount towards taxes, levies, etc. and to deal
with such amount in terms of the provisions of the Statute or in terms of the direction of any statutory
authority and the company shall only provide with certificate towards such deduction and shall not be
responsible for any reason whatsoever.

ix. The contractor/contractors shall make his/their own arrangement for all materials, tools, staff and
labourer required for the contract, which shall include cost of lead, lift, loading, unloading, railway freight,
recruiting expenses and any other charges for the completion of the work to the entire satisfaction of the
company.

X. The work shall not be sublet to any other party, unless approved by Engineer-in-charge, in writing.
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xi. The contractor/contractors shall not pay less than the minimum wages to the labourers engaged by
him/them as per Minimum Wages Act or such other legislation or award or the minimum wages fixed by the
respective State Government as may be in force. The Contractor/ Contractors shall make necessary
payment of the Provident Fund for the workmen employed by him for the work as per the laws prevailing
under provisions of CMPF and Allied Schemes and Miscellaneous Provisions Act 1948 or Employees
Provident Fund and Miscellaneous Provisions Act 1952 as the case may be.

xii. All accounts shall be maintained in English and the company shall have the right of access and
inspection of all such books of accounts etc. relating to payment of labourer considered necessary and the
company may arrange for witnessing the payment to the labourer by its representatives.

xiii. Insurance - The contractor shall take full responsibility to take all precautions to prevent loss or
damage to the works or part thereof for any reasons whatsoever (except for reasons which are beyond
control of the contractor or act of God, e.g. flood, riots, war, earthquake, etc.) and shall at his own cost
repair and make good the loss/damage to the work so that on completion, the work shall be in good order
and condition and in conformity with the requirements of the contract and instructions of the Engineer-in-
charge, if any :

a. The contractor shall at all times during the pendency of the contract indemnify the company against all
claims, damages or compensation under the provisions of the Workmen's Compensation Act and shall take
insurance policy covering all risk, claims, damages or compensation payable under the Workmen's
Compensation Act or under any other law relating thereto.

b. The contractor shall ensure that the insurance policy/policies are kept alive till full expiry of the contract
by timely payment of premiums and shall not be cancelled without the approval of the company and a
provision is made to this effect in all the policies, and similar insurance policies are also taken by his sub-
contractors if any. The cost of premiums shall be borne by the contractor and it shall be deemed to have
been included in the tendered rate.

c. In the event of contractor's failure to effect or to keep in force the insurance referred to above or any other
insurance which the contractor is required to effect under the terms of the contract, the company may effect
and keep in force any such insurance and pay such premium/premiums as may be necessary for that
purpose from time to time and recover the amount thus paid from any moneys due by the contractor.

12. SETTLEMENT OF DISPUTES

It is incumbent upon the contractor to avoid litigation and disputes during the course of execution.

However, if such disputes take place between the contractor and the department, effort shall be made first
to settle the disputes at the company level.

The contractor should make request in writing to the Engineer-in-charge for settlement of such disputes/
claims within 30 (thirty) days of arising of the cause of dispute/ claim failing which no disputes/ claims of the
contractor shall be entertained by the company. If differences still persist, the settlement of the dispute with
Govt. Agencies shall be dealt with as per the Guidelines issued by the Ministry of Finance, Govt. of India in
this regard. In case of parties other than Govt. Agencies, the redressal of the dispute may be sought in the
Court of Law.
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SPECIALTERMS & CONDITIONS FOR TRANSPORT CONTRACT

1.00 The contractor, before starting the work, shall furnish to the General Manager/ Project Officer the list

of trucks/tipping trucks/ pay loaders / equipment, proposed to be deployed for the work, with the related
papers of registration, fitness certificate, permits, licenses, Insurance, driving licenses etc. for inspection. No
tipping trucks/ trucks/ pay loaders / equipment shall be deployed for the work without the approval of the
Project Officer/ General Manager.

2.00 The tippers/ trucks/ pay loaders / equipment, deployed in any other project of the company or any
project of any subsidiary of Coal India Limited, shall not be diverted for the work without the approval of the
company. Similarly, the tipping trucks/trucks/ pay loaders / equipment deployed for the work shall not be
diverted to any other project without the approval of the General Manager.

3.01 The contractor shall deploy adequate number of tipping trucks / equipment for the satisfactory
execution of the work.

3.02 Only tipping trucks with mechanical unloading arrangements shall be deployed by the contractor and

in no case "Dala" trucks shall be deployed or permitted to be deployed for the work of coal transportation.
3.03 Only tipping trucks in good and safe condition having valid fitness certificate permits/ licences etc. and
in respect of which the required taxes/ fees have been deposited and which are properly covered by
insurance, shall be deployed for the work.

The company shall have the right to inspect or arrange inspection of the vehicles / equipment deployed by
he contractor for the work at any time and declare any vehicle/ equipment unsafe and ask for its immediate
withdrawal from the site/ operation. The contractor shall ensure prompt/ immediate compliance of the same.
3.04 The contractor shall at his own cost, arrange for regular checking/ maintenance/ repair of the tipping
trucks/ equipment and keep them in good and safe conditions at all times.

Proper records of such checking/ maintenance/ repair shall be maintained in a Log Book kept on the vehicle
for the purpose, which shall be readily available for inspection whenever required.

3.05 Only experienced, skilled and disciplined drivers of sound health, good behaviour and antecedents
having valid and requisite driving licence shall be deployed by the contractor for driving the tipping
trucks/trucks/ pay loaders / equipment deployed for the work.

In no case any un-authorised driving of the tipping trucks or operation of pay loaders / equipment shall be
permitted by the contractor.

3.06 The tare-weight, gross weight, maximum carrying capacity of the truck and the dimensions of the body
of the truck shall be clearly indicated on the body of each tipping trucks deployed for the work and
maintained in good legible condition, at all times.

3.07 No addition or alteration to the size of the body or any such truck shall be carried out, without prior
approval of the Project Officer/ General Manager. The trucks shall be loaded only upto the maximum
carrying capacity and shall not be overloaded under any circumstances.

3.08 The re-appropriation/re-allocation of the quantities may be done with the approval of Engineer-in-
charge within the stipulated contract period and contract value with the approval of the approving authority
of the contract. In case the approving authority is Board, then with the approval of the CMD of the subsidiary
company.

4.00 No manual workers shall be engaged by the contractor for loading/ unloading of the trucks or loading

of wagons, under any circumstances whatsoever.

5.0 The contractor shall bring/ take back and arrange for the transportation of the trucks/ equipment’s / men
and materials required for the work at his own cost.

6.00 Contractor's trucks should ply only on specified routes/ roads. In case, plying of the trucks on any other
route/ road become necessary, due to any reason, prior approval for the same shall be taken by the
contractor from the Project Officer/ General Manager. In case of violation of this provision penalty may be
imposed on the contractor and/ or the contract terminated.
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7.00 The work shall be executed round the clock on all the days of week as directed by the Project Officer/
General Manager and the contractor shall be obliged to comply with the same.

8.00 The contractor shall not have any claim whatsoever for the idleness of his tipping trucks/ trucks/pay
loaders/ equipment / employees for want of coal or non-availability of departmental equipment, or lack of
space available at the unloading site or any dislocation en-route and/ or for any other reason.

9.01 The contractor shall at his own cost arrange for all materials, stores, spares, tools, tackles etc. and
maintenance/ repairs of the tipping trucks/ pay loaders / equipment required/ deployed for the work. The
company shall have no liability whatsoever on this account.

9.02 In emergent situations and provided the contractor makes an application in this regard, POL, if
available with the company, may at the sole discretion of the company, be issued to him with the approval of
the General Manager but value of the same alongwith the handling/ departmental charges as per the then
prevailing rules of the company shall be charged from him or recovered from his bills/ security deposit.

10.00 The contractor shall maintain proper records in English/ Hindi of the trucks/ equipment / persons etc.
deployed for the work, work done, daily attendance of the employees, payment to the employees etc. and
the Company shall have the right of access to and inspection of these records or to call for any or all these
records or ask the contractor to submit such reports as it considers necessary and the contractor shall be
bound to comply with such instructions.

11.00 The Company shall have no responsibility/ liability whatsoever for any accident/ damage to the
contractor's vehicle/ equipment in transit or while engaged in the work.

12.00 The contractor shall familiarise himself and fully comply with the provisions of all the Acts/
Rules/Regulations/ Bye-laws and orders of the Local authority/ Municipality/State Govt. / Central Govt.
Applicable to the worker. Mines Act, Payment of Wages Act, Motor Vehicle Act, Workmen's Compensation
Act, etc. and shall be fully responsible and liable for due observance of the same. The company shall have
no responsibility/ liability whatsoever on these accounts and the contractor shall fully indemnify the
Company against any claim/ dispute/ reference Award, etc. arising out of the same.

13.00 If the Company suffers any loss on account of suspension of production or idleness of its equipment /
employees or on any other account or damage to its property, due to any failure on the part of the contractor
or due to any act of omissions or commission on the part of his representative/ employees or from the trucks
/ equipment of the contractor, the value of the same as assessed by the Company, shall be recovered from
the contractor's bill/ security deposit. The decision of the company in this regard shall be final and binding on
the contractor.

14.01 Where wagons are being weighed at the loading end, payment for coal / middling transported to the Siding
| CHP (where wagons are being loaded), loading of the tipping trucks by the Contractor's pay loader (s),
picking, breaking and wagon loading by Contractor's pay loader (s), shall be made on the basis of the RR
weight of coal / middling despatched, duly reconciled with the measured opening and closing stocks at the
siding/ CHP every month and after effecting deductions of penalties/ recoveries as per terms & conditions of
this contract.

14.02 (i) Where wagons are not being weighed at the loading end, payment for the items of work stated in
14,01 above shall be made on the basis of the actual weight of coal received by the Power
Houses/consignees as per the weighment of the wagons at their end, duly reconciled with measured
opening and closing stocks at the siding/ CHP every month.

(ii) If in the case of wagons not being weighed at the loading end, the payment is made by any consignee
on the basis of RR weight, the contractor (s) shall be paid accordingly.

(i) In the case of wagons not being weighed at the loading end, 90% payment for items of work stated in
14.01 above, shall be made provisionally on the basis of RR weights. Balance payment shall be made after
reconciliation, as explained in (i) above and effecting deduction of penalties/ recoveries as per terms &
conditions of this contract.
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14.03 In the case of coal transportation from face to stock if the trucks/tipping trucks are not being weighed,
payment shall be made on volumetric measurement of the coal transported, converted to weight, taking 40
cft as one tonne, (irrespective of the fact that any other conversion factor is adopted by the Company for
any other purpose), duly reconciled with the measured opening and closing stocks for the month and off-
take from stock to the siding/ CHP as per 14.01/14.02 above and payment shall be made to the contractor
(s) accordingly.

14.04 In case two or more contractors are engaged for the transportation work, the reconciled total quantity
for the month arrived at in 14.01/14.02 & 14.03 above shall be distributed between the transporting
contractors, in proportion of the number of trips performed by each, during the month or in any other manner
which the General Manager considers more appropriate.

14.05 In cases there is mixed contractual and departmental transportation to stock/CHP/Siding, the quantity
transported departmentally shall be separated to arrive at the quantity transported contractually for 14.01 /
14.02 & 14.03 above.

15.00 In case two or more contractors are engaged on picking/ breaking and wagon loading, the distribution
of the reconciled quantity for the month, arrived at in clause 14.01, 14.02 & 14.03 above.

16.00 In case of transportation of coal to the Washery, payment shall be made on the basis of the actual
quantity received at the Washery, as per weighment of the trucks at the washery end, subject to such
verification as the General Manager may consider necessary and appropriate.

In case the washery weighbridge goes out of order, the Project Officer shall make alternative arrangement
for weighment of the trucks or the weight at the loading end shall be taken as the weight of coal received at
the washery, subject to such checking/ verification as the Project Officer/ General Manager may deem
necessary.

17.00 In case the weighbridge of the loading end goes out of order or is not available, the Project Officer
IGeneral Manager shall make alternative arrangement for weighment of the trucks or such arrangement (s)
as he considers necessary to ensure that all coal loaded at the loading end reaches the destination.

18.00 In case the trucks are being weighed both at the loading end as well as unloading end, the figures of
weighment at both the ends shall be reconciled every month in respect of each contractor and if there is any
shortage of coal received at the unloading end, the value of coal found short, will be deducted at double the
then prevailing rate including all royalty, cess, from the security deposit of the transporting contractor (s)
concerned or otherwise, specifically mentioned in work order/agreement.

19.00 No payment shall be made to the coal transporting contractor for stone/ shale/ bands/ extraneous
materials segregated at the siding/ coal handling plant/ stock/ washeries in the process of despatching coal
to consumers.

20.00 If the work of transportation/ removal of picked out band/ shale/ stone/ extraneous materials/
overburden/ washery rejects is contracted out payment for the same shall be made on the basis of
volumetric measurement of trucks, duly verified against the volumetric measurement of such materials at
the site of unloading where weighment of such materials is not possible.

21.00 In case two or more contractors are engaged for loading of wagons at any siding, the allocation of
wagons to be loaded by each of them will be decided by the Project Officer/ General Manager, which will be
final and binding on each contractor.

22.00 Wagons supplied at the siding shall be loaded by the wagon contractor (s) within the free loading time
given by the Railways, which may vary from time to time.

23.01 (i) If the demurrage of wagons occur due to less availability of coal at the siding because of less
transportation of coal, the contractor transporting coal shall be held responsible and liable for the same and
the demurrage charges incurred shall be recovered from him.

(i) If the demurrage is due to failure on the part of two or more coal transporting contractors the demurrage
charges shall be apportioned by the General Manager/ Project Officer, amongst the concerned contractors
as he considers appropriate and his decision in the matter shall be final and binding on each of these
contractors.
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23.02 (i) If the demurrage occurs due to failure on the part of wagon loading contractor the demurrage
charges incurred shall be recovered from the wagon loading contractor.

(i) In case there are two or more contractors for wagon loading, the contractor who has not completed the
loading of all the wagons allotted to him, within the free loading time, shall be held responsible and liable for
the demurrage and demurrage charges for the full rake shall be recovered from him.

(iii) In case demurrage of any rake occurs due to failure on the part of two or more wagon loading
contractors, demurrage charges for the rake shall be recovered in proportion of the number of wagons
allotted to each of them for loading.

23.03 (i) If the demurrage of wagons occurs due to failure on the part of the picking and breaking contractor,
for not making available adequate quantity of clean and sized coal free from stone/ shale/extraneous
materials, he shall be liable for the demurrage charges incurred and the same shall be recovered from him.
(ii) In case the demurrage occurs due to failure of two or more picking/ breaking contractors, the demurrage
charges shall be apportioned in the manner as considered appropriate by the Project Officer/General
Manager and his decision shall be final and binding on each of the concerned contractors.

24.01 The wagon loading contractor (s) shall be also responsible for cleaning of the siding tracks/ between
the line and on both sides of the same, levelling of coal loaded into the wagons and lime washing on the top
of the same, in respect of the wagons allotted to him/ each of them.

In case any rake is put on demurrage/ any penalty is imposed on the company for failure on the accounts,
the same shall be recovered from the contractor/s concerned.

24.02 In case any derailment of wagons occurs due to non-cleaning of the tracks by the wagon loading
contractor (S) the charges/ penalties for the same levied by the Railways as also the demurrage charges for
the same shall be recovered from the defaulting contractor (S).

24.03 All such charges/ penalties shall be apportioned between the defaulting contractors, as the General
Manager thinks fit and reasonable and his decision in all the above cases shall be final and binding on the
contractors concerned.

25.00 In order to ensure proper loading of wagon, the loading contractor shall ensure loading up to proper
level keeping in view the stipulated carrying of the wagons and the loading will be done as per directions of
Colliery / Project / Area officials responsible for the supervision of the loading of wagons at siding.

26.00 The wagon-loading contractor shall load clean coal free from stone/ shale/ bands/ extraneous
materials and of stipulated size.

27.00 The daily rate of transportation shall be about the yearly quantity divided by the number of working
days in the year £ 30% but the contractor may be called upon to transport still more/still less quantity and no
claim whatsoever shall lie against company on account of such variations. The contractor/s shall make
necessary arrangements and ensure transportation of coal, etc. on daily basis, as advised by the General
Manager/ Project Officer.

28.00 In case a contractor falls to deploy adequate number of pay loaders, the company may, without any
reference to the contractor, deploy its own pay loaders and or make alternative arrangements for loading of
the wagons/trucks for which double the wagon/ truck loading charges payable to the contract/s, for the
quantity loaded by the Company's pay loaders of extra expenditure incurred by the Company on alternative
arrangement made shall be recovered from the contractor.

29.01 The Contractor shall post adequate number of competent, experienced, skilled and disciplined
persons having good antecedents for satisfactory execution of the work. A list of all such persons shall be
kept in the office of the contractor and a copy of the same shall be furnished to the General Manager/Project
Officer as and when required. All these persons shall be in the direct employment and under direct
administrative control of the contractor and the management shall have no responsibility/ liability
whatsoever in this regard.
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29.02 The contractor shall issue an identity card/ employment card to each employee with photograph duly
attested by him which the employee shall always carry with him, while on work and produce for inspection
whenever required.

30.00 The contractor shall not engage any person of less than 18 years of age or females during night
hours as required by relevant law.

31.01 The contractor shall pay to his employee’s salary and wages as per Law of the Land applicable to the
workmen of the colliery/ washery where he is working under this contract.

31.02 The contractor shall make payment to his employees at the place (s) specified by the General
Manager/Project Officer and in the presence of Company's representative authorised by General Manager /
Project Officer who shall duly witness all payments by the contractor to his employees. For this purpose the
contractor shall notify to the General Manager/ Project Officer the wage period (s) day/ date and time of
payment.

31.03 The contractor shall prepare the wages sheet for his employees in duplicate, a copy of which shall be
regularly submitted to the Project Officer.

32.01 The contractor shall make timely payment of all salary/ wages/ dues to his employees and shall also
provide all benefits to his employees as per various Acts/Rules, Regulations, Orders applicable to the work
e.g. bonus under Coal Mines Bonus Scheme and Payment of Bonus Act. Sunday Wages, Overtime, Holiday
Wages, Leave Wages, Sick Leave etc.

32.02 The contractor shall also comply with the provisions of the Coal Mines Provident Fund Scheme and
regularly deposit the contributions in accordance with the same. The Company shall have no liability
whatsoever in this regard.

33.00 The responsibility of the contractor in respect of all payments to his employees will be complete and
absolute. The Company shall have no liability whatsoever in this regard and shall be fully indemnified by the
Contractor against any claim arising out of any non-payment/ short- payment/ dispute/ award.

34.00 The contractor shall arrange for the training of his employees in accordance with the Mines
Vocational Training Rules, 1966 as amended from time to time, at his own cost.

35.00 In case any accident occurs or any injury is caused to any employee of the Company by the vehicles /
equipment of the contractors or by any act of omission/ commission on the part of the contractor's
representative/ employees, the compensation for the same, as provided in law or as assessed by the
company shall be recovered from the contractor along with the costs and expenses incurred by the
company on the same.

36.00 The contractor shall provide foot-wears, helmets and other protective equipment, to his employees as
provided in the law, at his own cost. In case of failure on the part of the contractor to provide these
Protective equipment, the company may provide the same to the employees at the cost of the contractor.
37.0 PAYMENT OF PRICE VARIATION: If the prices of Diesel increases or decreases, the contractor shall be
compensated for such increase or recoveries shall be made from the dues of the contractor for such
decrease as per provisions detailed below and the amount of the contract shall accordingly be varied,
subject to the condition that such compensation for variation in prices shall be available only for the work
done during the stipulated period of the contract including such period for which the contract is validly
extended under the provisions of the contract without any penal action. If the contract is to be extended
beyond the stipulated period for completion of the work due to fault on the part of the contractor, escalation
on prices should not be allowed further if not provided otherwise in the accepted contract. Where the
contract period is upto 6 months, no compensation for price variation will be paid. Where the contract period
is more than 6 months, compensation for price variation in the price of diesel only will be paid/ recovered

as per escalation formula provided in the Special Terms & Conditions. Such compensation for variation in
the prices when due shall be worked out based on the following provisions

37.01 Where the contract period is more than 6 months, compensation for price variation will be paid
[recovered.
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37.02 The base date for working out such price variation shall be the last date on which tenders were
stipulated to be received.

37.03 The contractor shall submit certified copy of price of Diesel from retail outlet of IOC/BP etc. nearest

to the worksite, as the case may be.

37.04 Applicability of price variation (Summarised Position):

ltem of Work Contract Period : Contract Period
Less than 6 months More than 6 months.

Transportation (Coal) NIL Price variation on diesel
Transportation (Sand) NIL -do-

Wagon loading/ Loading of Coal NIL -do--

OB removal (Loading & Transportation) NIL -do-

OB Rehandling (Loading & Transportation) NIL -do-

Drilling in Coal NIL -o-

Drilling in OB NIL -o-

Truck loading of sand (Mechanised) NIL -o-

Note: Price variation clause as given above is also applicable for Hiring of HEMM contracts.

37.05.1 Price Variation on Diesel (Transportation)
Diesel Price Variation Rate (per Tonne or per cum) =D x 2/d x R/C
Where, D = One way distance from colliery to destination in kilometres.

d = Distance covered per Litre of Diesel by the Transport Equipment in K.M.

C = Capacity of tippers (in Tonne or in cum)

R = Variation in the price of diesel from the base price (in Rupees per Litre).
(NOTE: In the above formula, the value of ‘d" will have to be standardised on the basis of studies through
CMPDIL. Till standardisation of “d”, the following two formulae will be used for transportation of Coal and
OB/ Sand.)

For Coal : Diesel Price Variation Rate in Rs. per Te=D xR /15
For OB/Sand: Diesel Price Variation Rate in Rs. per Cum=D xR /9
Where, D = One way distance from colliery to destination in kilometres.

R = Variation in Price of Diesel from the base price (in Rs. per Litre)
37.05.2 PRICE VARIATION ON DIESEL (Wagon Loading) :

Diesel Escalation VF =C X (FL - FLo)

Where,  VF = Price Variation /Tonne due to variation in cost of diesel to be paid or recovered
C = Consumption in Litre/Tonne to be taken as 0.066 Litre/Tonne
FL = Revised price of diesel
FO = Base price of diesel

37.05.3 Price Variation on Diesel for loading of Coal and OB / Sand

Loading of Coal by Pay Loader:

Diesel Price Variation Rate in Rupees per Tonne. =0.066 x Variation in the price of diesel per Litre from
base price

Loading of OB / Sand by Excavator:

Diesel Price Variation Rate in Rs. per Cum. = 0.25 x Variation in the price of diesel per Litre from base price
Loading of Sand by Pay Loader:

Diesel Price Variation Rate in Rupees per cum. = 0.116 x Variation in the price of diesel per Litre from base
price

X
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SIDING

NORTH EASTERN COALFIELDS, MARGHERITA TENDER NOTICE NO.
COAL INDIA LIMITED SC/70/1296
AND DATE: 04.11.2010
PART Il
PRICE BID

(In sealed cover)

1. NAME OF TENDERER

2. ADDRESS OF TENDERER

3. OWNERSHIP STATUS OF THE TENDERER

4. NAME OF PERSON/OFFICIAL
(with designation of person authorised to submit the bid)
5. AMOUNT OF EARNEST MONEY DEPOSIT
(@1% of estimated value subject to maximum of 50
lakhs)

6. DATE OF OPENING OF TENDER:
( As per Tender Notice)

7. MINIMUM QUANTITY OFFERED:

COLLIERY

Transportation of coal by tipping trucks
including mechanical unloading at siding
from Tirap stockyard to Tikak railway siding.

SIGNATURE OF TENDERER
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